* Total Units To Be Completed and Cleared

| Activity | Who Will Perform This Activity (Name or Agency/Organization) | Number of Units | Housing Tenure | | | Estimated Timeline to | Estimated Per Unit |
|---|--|--------------------|----------------|-------------|-------------|-----------------------|--------------------|
| | | | Owner Occupied | Rental | Vacant | Complete Work | Cost (\$) |
| Identification, Selection, Prioritzation of Units (Referrals) | | 999,999,999 | 999,999,999 | 999,999,999 | 999,999,999 | | 0.00 |
| | | | | | | | |
| Intake/Enrollment | | 999,999,999 | 999,999,999 | 999,999,999 | 999,999,999 | | N/A |
| | | | | | | | |
| Financing (Grant, Loan, Other) | | 999,999,999 | 999,999,999 | 999,999,999 | 999,999,999 | | N/A |
| | | | | | | | |
| Pre-Hazzard Control Blood ead Testing | | 999,999,999 | N/A | N/A | N/A | | 0.00 |
| | | | | | | | |
| Paint Inspections/Risk Assessments | | 999,999,999 | 999,999,999 | 999,999,999 | 999,999,999 | | 0.00 |
| | | | N1/A | N1/A | NI/A | | |
| Laboratory Analysis of Samples | | 999,999,999 | N/A | N/A | N/A | | 0.00 |
| Work Specifications | | 000 000 000 | N/A | N/A | N/A | | 0.00 |
| | | 999,999,999 | | | | | 0.00 |
| Bid Process/Contractor Selec- | | 999,999,999 | N/A | N/A | N/A | | 0.00 |
| ion | | 999,999,999 | | 14// | | | 0.00 |
| Temporary Relocation | | 999,999,999 | 999,999,999 | 999,999,999 | N/A | | 0.00 |
| | | 000,000,000 | 000,000,000 | 000,000,000 | | | 0.00 |
| Interim Controls | | 999,999,999 | 999,999,999 | 999,999,999 | 999,999,999 | | 0.00 |
| | | | | , , | , , | | |
| Hazard Abatement | | 999,999,999 | 999,999,999 | 999,999,999 | 999,999,999 | | 0.00 |
| | | | | | | | |
| Quality Control-Contractor Per- ormance | | 999,999,999 | N/A | N/A | N/A | | N/A |
| | | | | | | | |
| Clearance Evaluations | | 999,999,999 | N/A | N/A | N/A | | 0.00 |
| | | | | | | | |
| Maintenance Plan-Unit Follow | | 999,999,999 | N/A | N/A | N/A | | N/A |
| Jp | | | | | | | |
| Community Outreach/Education | | N/A | N/A | N/A | N/A | | N/A |
| | | | | | | | |

N/A

N/A

N/A

N/A

N/A

Activity:

* Training

Identification, Selection, Prioritization of Units (Referrals) This should be a higher number than the number of units that are projected to be completed and cleared by the program

Who Will Perform This Activity: Applicant Agency, Partner Organization, Contractor, Grassroots Faith-Based or Community-Based Non-Profit Organization.

Number of Units: Number of units to receive program services.

Housing Tenure: Number of units to receive program services according to housing tenure status (i.e. owner occupied, renter occupied, vacant)

Estimated Time to Complete Work for each unit: Hours, days, weeks required to complete an activity

Estimated Unit Cost: Self explanatory

Proposed Lead Hazard Control Activities